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SUBCONTRACT FLOW-DOWN REQUIREMENTS

SUBCONTRACTOR shall bind all lower-tier Subcontractors, regardless of tier level, to the provisions of this Subcontract where
indicated with an asterisk (*) as a required flow down or as stated in the clause text.

DEFINITIONS

Whenever used in this document, the following definitions shall apply unless the content indicates otherwise.

Authorized Procurement Representative — The term “authorized procurement representative” shall be a person with authority to
enter into and administer Subcontracts and make related determinations and findings. These individuals are identified with the
associated authority in the body of the Subcontract.

Buyer’s Technical Representative (BTR) — The term “Buyer’s Technical Representative (BTR)” means the individual
responsible for providing technical direction to the SUBCONTRACTOR. The BTR does not possess any explicit, apparent or
implied authority to modify Subcontract terms and conditions.

BUYER — The term “BUYER” means Washington River Protection Solutions, LLC (WRPS).

Government — The term “Government” shall mean the United States of America and includes the U.S. Department of Energy (DOE)
Office of River Protection (ORP), or any duly authorized representative thereof, including the BUYER’s Administrative Contracting
Officer (ACO).

Lower-Tier Subcontractors - The term “lower-tier Subcontractors” refers to companies or individuals with whom the
SUBCONTRACTOR has purchase orders, subcontracts and rental agreements for materials or equipment, and other services not
performed directly by the SUBCONTRACTOR under this Subcontract.

SUBCONTRACTOR — The term SUBCONTRACTOR refers to the company, person or organization, including all lower-tier
Subcontractors, performing Work under this Subcontract.

Subcontract — The term Subcontract shall mean this Subcontract or Purchase Order between the BUYER and the
SUBCONTRACTOR including its terms, conditions, clauses, provisions, written direction and instructions, releases, and
documents.

Work — The term “Work™ includes all material, labor, tools, and all appliances, machinery, and transportation, necessary to perform
and complete the Subcontract’s requirements, and such additional items not specifically indicated or described that can be reasonably
inferred as required to complete the Subcontract.

ARTICLE 1.0 ORDER OF PRECEDENCE

In the event of a discrepancy among any of the Subcontract terms, conditions, clauses, provisions, written direction and
instructions, and documents (collectively, the 'Subcontract), the following order of precedence shall govern resolution: (i)
authorized procurement representative’s written Subcontract, amendments, directions, and instructions; (ii) Special Provisions; (iii)
General Provisions; (iv) Supplemental Provisions, (v) Statement of Work (‘'SOW'); (vi) Technical Specifications; and (vi)
Drawings.

Nothing recited above shall be construed as superseding or deleting any applicable statute, rule, ordinance, or regulation (collectively,
the 'Laws"). In the event of a conflict with Laws, the specific conflicting term of the Subcontract shall be considered null and without
effect; Laws shall govern. All remaining terms unaffected by said Laws should continue in force.
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ARTICLE 2.0 OBLIGATIONS OF SUBCONTRACTOR

2.1 Labor and Work Rules

At all times during the course of the Work, the SUBCONTRACTOR shall provide at the jobsite a qualified, competent and
responsible supervisor who shall be satisfactory to the BUYER. The supervisor shall have the authority to represent the
SUBCONTRACTOR and technical directions given to the supervisor shall be binding on the SUBCONTRACTOR. Upon the
BUYER’s authorized procurement representative written request, the SUBCONTRACTOR shall give the supervisor, in writing,
complete authority to act on behalf of, and to bind the SUBCONTRACTOR in all matters pertaining to the Work and this
Subcontract. If requested, the SUBCONTRACTOR shall furnish the BUYER’s authorized procurement representative a copy of
the authorization. The SUBCONTRACTOR shall not transfer or remove any of its supervisory or key personnel from performance
of the Work without the prior written approval of the BUYER’s authorized procurement representative.

The SUBCONTRACTOR agrees that all labor employed by it, its agents, and/or lower-tier Subcontractors for the Work on the job-
site shall be in harmony with and be compatible with all other labor used by the BUYER and other Subcontractors. Whenever the
SUBCONTRACTOR has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely
performance of the Work, the SUBCONTRACTOR shall immediately give the BUYER’s authorized procurement representative
notice thereof including all relevant information.

The SUBCONTRACTOR shall comply strictly with all BUYER and Government rules governing the conduct of the
SUBCONTRACTOR and the SUBCONTRACTOR’s employees, agents, and lower-tier Subcontractors at and about the job site.
The SUBCONTRACTOR agrees that it shall ensure that its supervisory personnel, employees, agents, and lower-tier
Subcontractors at the job-site comply strictly with such rules. The BUYER reserves the right to, from time to time, revise any such
rules and the SUBCONTRACTOR shall comply fully with such rules as revised in accordance with the foregoing provisions.

2.2 Schedules, Progress Reports, and Coordination

The SUBCONTRACTOR must meet the schedule specified in the Subcontract. When requested by the BUYER, the
SUBCONTRACTOR will prepare and submit to the BUYER’s authorized procurement representative a progress schedule
identifying the completion of the Work outlined in this SUBCONTRACT, within the deadlines and milestones established.

During the progress of the Work, the SUBCONTRACTOR will maintain material deliveries and employ sufficient workers and
equipment to accomplish the Work in conformance with the submitted schedule or deadlines and milestones established.

If requested by BUYER, the SUBCONTRACTOR will forward to the BUYER’s authorized procurement representative a summary
report of the progress of the various parts of the Work, stating the existing status, rate of progress, estimated time of completion,
and cause of delay, if any.

The SUBCONTRACTOR recognizes that the BUYER, the Government, and other SUBCONTRACTORs and lower-tier
Subcontractors may be working concurrently at the jobsite. The SUBCONTRACTOR agrees to cooperate with the BUYER, the
Government, and other SUBCONTRACTORS, and lower-tier Subcontractors so that the project as a whole will progress with a
minimum of delays. The BUYER reserves the right to direct the SUBCONTRACTOR to schedule the order of performance of its
Work in such manner as not to interfere with the performance of others.

If the completion of any part of the Work or the delivery of materials is behind schedule, the SUBCONTRACTOR will submit in
writing a plan for bringing the Work within the schedule. The BUYER may require that one or more of the following courses of
action be taken by the SUBCONTRACTOR to accelerate the schedule:

e Increase the working week to 6 or 7 days.
e Increase the labor force.
e  Provide and utilize additional equipment.

e Increase the working day to 10 hours or more.
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The SUBCONTRACTOR will remain on such accelerated work schedule until such time as, in the opinion of the BUYER; the
degree of completion of the Work complies with the original schedule. All extra costs of any accelerated work schedule will be
borne by the SUBCONTRACTOR.

Failure to comply with such an accelerated work schedule may result in no further monthly progress payments until such time as the
degree of completion of the Work complies with the approved schedule or the BUYER has approved a revised schedule.

2.3 Permits, Licenses, and Fees

The SUBCONTRACTOR will obtain and pay for all applicable permits and licenses required by law that are associated with the
Work.

2.4 Protection of Work and Property

The SUBCONTRACTOR will at all times safely guard and protect from damage the Work and adjacent property. All loss or
damages arising out of the nature of the Work to be done under this Subcontract, including, but not limited to, action of the
elements, will be the responsibility of the SUBCONTRACTOR.

The SUBCONTRACTOR will confine its equipment, the storage of materials, and the operation of its workers to limits shown on
the Drawings or indicated by law, ordinances, permits, or directions of the BUYER and will not unreasonably encumber the
premises with its materials.

2.5 Insurance*

The SUBCONTRACTOR shall procure and maintain the insurance policies and coverage limits found in the On-site Work
provisions including additional coverage as described below unless such policies and limits are waived in writing by the BUYER’s
authorized procurement representative. The SUBCONTRACTOR shall ensure that lower-tier Subcontractor agreements, if lower-
tier Subcontractors will perform work on site, at least duplicate the insurance policies and coverage limits required of the
SUBCONTRACTOR unless waived by the BUYER’s authorized procurement representative. The BUYER’s authorized
procurement representative wavier shall not apply to insurance required by statute. The SUBCONTRACTOR agrees to provide an
insurance certificate identifying the insured, Subcontract Number and the BUYER’s authorized procurement representative’s name
and company.

The SUBCONTRACTOR shall procure and maintain Builder’s “All Risk” insurance covering damage to the
SUBCONTRACTOR’s Work during construction. The insurance shall include coverage for material and equipment during inland
transit and in temporary storage (both onsite and offsite) and shall include the insurer’s waiver of subrogation in favor of the
BUYER and the U.S. Department of Energy (DOE).

2.6 Responsibility of the SUBCONTRACTOR to Act in Emergency*

In emergencies affecting the safety of persons, the Work or property at the site and adjacent thereto, the SUBCONTRACTOR will
act, without previous instructions from the BUYER, as the situation warrants. The SUBCONTRACTOR will notify the BUYER’s
authorized procurement representative immediately thereafter. The SUBCONTRACTOR will submit to the BUYER’s authorized
procurement representative the name, address, and phone number of a responsible individual or individuals who will be available
on a twenty-four (24) hour basis to handle emergency situations in connection with the Work.

2.7 Equipment, Materials, and Appliances*

Unless otherwise stipulated, the SUBCONTRACTOR will provide and pay for all materials, labor, water, tools, equipment, heat,
light, power, transportation, telephone, temporary facilities, and other facilities, and incidentals necessary for the execution and
completion of the Work. Unless otherwise specified, all materials will be new, and both workmanship and materials will be of good
quality.
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In selecting and/or approving equipment for installation, the SUBCONTRACTOR assumes all responsibility for injury or claims
resulting from failure of the equipment to comply with applicable national, state, and local safety codes or requirements, or the
safety requirements of a recognized agency, or the SUBCONTRACTOR’s defective workmanship or materials.

2.8 Copies of Data

One legible copy each of all notes, field notes, drawings, including record drawings, prints, plans, reports, and other applicable
documents prepared under the provisions of this SUBCONTRACT will be delivered by the SUBCONTRACTOR to the BUYER’s
authorized procurement representative upon completion of the Work and prior to final payment.

2.9 Environmental Responsibility

The SUBCONTRACTOR shall provide to the BUYER’s authorized procurement representative the documentation of services,
processes, and business practices that are protective of the natural environment.

2.10 Conditions and Risks of Work

The SUBCONTRACTOR represents that it has carefully examined the drawings and specifications for the Work and has fully
acquainted itself with all other conditions relevant to the Work, and its surroundings, and the SUBCONTRACTOR assumes the risk
of such conditions and will, regardless of such conditions, the expense, difficulty of performing the Work, or negligence, if any, of
the BUYER, fully complete the Work for the stated Subcontract price without further recourse to BUYER. Information on the site
of the Work and local conditions at such site furnished by the BUYER in specifications, drawings or otherwise is not guaranteed by
the BUYER and is furnished only for the convenience of the SUBCONTRACTOR.

2.11 Overtime

Unless expressly stated elsewhere in this Subcontract, Work at the job sites shall be compatible with BUYER’s starting and quitting
times, or other times approved by the BUYER’s authorized procurement representative. The BUYER’s authorized procurement
representative must approve scheduled overtime Work by the SUBCONTRACTOR in advance and in writing. The
SUBCONTRACTOR shall notify the BUYER’s authorized procurement representative in advance of any incidental spot overtime
that the SUBCONTRACTOR elects to Work due to such operations as concrete placement, non-disruptable Work activities and
emergencies to protect life and/or property.  Overtime Work, whether scheduled or incidental, shall be to the
SUBCONTRACTOR’s account unless the compensation therefore is specifically authorized in writing by the BUYER’s authorized
procurement representative. In the event the BUYER’s authorized procurement representative approves compensation of the
SUBCONTRACTOR’s overtime in advance, such compensation as separately authorized shall be limited to the actual cost to the
SUBCONTRACTOR of the premium portion only of all applicable wages, craft fringe benefits, and payroll burdens imposed by
any governmental authority and measured by the compensation payable to employees. To establish the amount of payment, the
SUBCONTRACTOR shall submit supporting documents satisfactory in form and content to the BUYER’s authorized procurement
representative for its verification and approval.

2.12 Performance and Payment Bonds

The "original Subcontract price", as used in this provision, means the award price of the Subcontract. The original Subcontract
price does not include the price of any options, except those options exercised at the time of Subcontract award. If the resulting
Subcontract price is $100,000 or more, the SUBCONTRACTOR shall furnish performance and payment bonds to the authorized
procurement representative as follows:
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= Performance Bonds: The penal amount of performance bonds at the time of Subcontract award shall be one hundred and
twenty-five (125) percent of the original Subcontract price and cover the complete period of performance.

=  Payment Bonds: The penal amount of payment bonds at the time of Subcontract award shall be one hundred and twenty-
five (125) percent of the original Subcontract price and cover the complete period of performance.

If the original Subcontract price is between $25,000 and $100,000, the SUBCONTRACTOR is required to provide only a payment
bond in accordance with the above requirements.

The BUYER may require additional performance and payment bond protection if the Subcontract price is increased. The increase
in protection will generally be equal to one hundred (100) percent of the increase in the Subcontract price. The
SUBCONTRACTOR shall furnish all executed bonds, including any necessary reinsurance agreements, to the BUYER’s
authorized procurement representative within ten (10) calendar days after receipt of Notice of Award or Subcontract execution,
whichever is earlier, but in any event, before starting Work.

The bonds shall be in the form of firm commitment, supported by corporate sureties whose names appear on the list contained in
Treasury Department Circular 570, individual sureties, or by other acceptable security such as postal money order, certified check,
cashier's check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds or notes of the
United States. Treasury Circular 570 is published in the Federal Register or may be accessed at the Treasury Department Website:
http://www.fms.treas.gov. Bonds must be submitted using the BUYER’s Performance and Payment Bond forms posted at the
following Website address: http://www.hanford.gov/chmpmm/uploadfilessPMM_Payment Bond.pdf Equivalent forms may be
used subject to prior approval of the BUYER’s authorized procurement representative.

ARTICLE 3.0 OBLIGATIONS OF BUYER

3.1 Limitations of BUYER’s Responsibilities*

The BUYER will not be responsible for the SUBCONTRACTOR's means, methods, techniques, sequences or procedures of the
Work, or the safety precautions including compliance with the programs incident thereto. The BUYER will not be responsible for
the SUBCONTRACTOR's failure to perform the Work in accordance with this SUBCONTRACT.

3.2 BUYER's Right to do Work

If the SUBCONTRACTOR, in the opinion of the BUYER, neglects to execute the Work properly or neglects or refuses at its own
cost to take up and replace Work rejected by the BUYER, then the BUYER will, without prejudice to any other right which the
BUYER may have under this SUBCONTRACT, take over that portion of the Work which has been improperly executed and make
good the deficiencies and deduct the cost from the Subcontract’s value thereof from the payments then or thereafter due the
SUBCONTRACTOR.

ARTICLE 4.0 GENERAL LEGAL PROVISIONS

4.1 Title to Materials Found

The title to water, soil, rock, gravel, sand, minerals, timber, and any other materials developed or obtained in the excavation or
other operations of the SUBCONTRACTOR or any of its lower-tier Subcontractors and the right to use said materials or dispose of
same is hereby expressly reserved by the US Department of Energy. Neither the SUBCONTRACTOR, its lower-tier
Subcontractors, nor any of their representatives or employees shall have any right, title, or interest in said materials, nor shall they
assert or make any claim thereto. The SUBCONTRACTOR may, at the sole discretion of the US Department of Energy, be
permitted, without charge, to use in the Work any such materials that meet the requirements of this Subcontract.


http://www.fms.treas.gov/
http://www.hanford.gov/chmpmm/uploadfiles/PMM_Payment_Bond.pdf
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4.2 Survey Control Points and Layouts

Survey control points, as shown on the drawings, will be established by the BUYER. The SUBCONTRACTOR shall complete the
layout of all Work and shall be responsible for all requirements necessary for the Work execution in accordance with the locations,
lines, and grades specified or shown on the drawings, subject to such modifications as the BUYER may require as Work
progresses.

If the SUBCONTRACTOR or any of its lower-tier Subcontractors or any of their representatives or employees move or destroy or
render inaccurate any survey control point, such control point shall be replaced by the BUYER at the SUBCONTRACTOR’s
expense. No separate payment will be made for survey Work performed by the SUBCONTRACTOR.

4.3 Delays and Extension of Time

If the SUBCONTRACTOR intends to file a claim for a time extension for a delay, it will, within forty-eight (48) hours of the
occurrence, give written notice of the claim to the authorized procurement representative stating the circumstances, the possible
extension involved, and the reasons for the claim. Within seven (7) calendar days after the cause of delay has been remedied, the
SUBCONTRACTOR will give written notice to the authorized procurement representative of the actual time extension requested.

Within fifteen (15) calendar days after the SUBCONTRACTOR submits to the BUYER’s authorized procurement representative a
specific written request for a time extension, the BUYER will make the final decision on the request for a time extension.

No time extension will be considered for weather conditions normal to the area in which the Work is being performed. Unusual
weather conditions, if determined by the BUYER to be of a severity that would stop all progress of the Work, may be considered as
cause for a time extension.

Delays in delivery of equipment or material purchased by the SUBCONTRACTOR or its lower-tier Subcontractors (including
BUYER-selected equipment) or failure of the SUBCONTRACTOR or its lower-tier Subcontractors to perform will not be
considered as a just cause for a delay. The SUBCONTRACTOR shall be fully responsible for the timely ordering, scheduling,
expediting, delivery, and installation of all equipment and materials.

4.4 Consequential Damages

Neither the BUYER nor the SUBCONTRACTOR shall be responsible or held liable to the other for indirect or consequential
damages, including, but not limited to, loss of profit, loss of investment, loss of product or business interruption. Except for the
obligation to make payments, neither Party shall be in default hereunder to the extent such default is caused by a cause beyond each
party’s reasonable control. The warranties, obligations, liabilities and remedies of the parties, as provided herein, are exclusive and
in lieu of any options available at law or in equity. Releases from, and limitations of liability and waivers of subrogation shall
apply notwithstanding the fault, negligence (whether active, passive, joint or concurrent), strict liability or other theory of legal
liability of the party released or whose liability is limited and shall be effective to, and apply to, the maximum extent allowable by
law and in the event such provision is determined to exceed the maximum scope allowed by law, said provision shall be interpreted
and enforced so as to preserve, release or limitation to the maximum extent allowable. The BUYER and the SUBCONTRACTOR
agree to look solely to each other with respect to performance of this agreement.

ARTICLE 5.0 GENERAL LIMITATIONS, REQUIREMENTS, AND WORKING CONDITIONS

5.1 Orientation

Prior to entry by the SUBCONTRACTOR onto the Work site, the SUBCONTRACTOR's supervisory employees shall attend a
general orientation (to be conducted by the BUYER’S authorized procurement representative or designee) to acquaint themselves
with the working conditions and requirements to be imposed at the Work site. It shall be the responsibility of the
SUBCONTRACTOR to orient all its other employees, its lower-tier Subcontractors and their employees, as to such working
conditions and requirements.
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5.2  Overhead Restrictions

Under no conditions shall the SUBCONTRACTOR operate or move cranes, hoists or similar equipment within twenty (20) feet of
overhead electrical conductors, guy wires, or substations, unless prior authorization for such operations is obtained from the
BUYER’s authorized procurement representative giving full details of the method of equipment operations. Authorization from the
BUYER’s authorized procurement representative shall also be obtained when transporting materials, machinery, or other equipment
which establishes a height exceeding fourteen (14) feet from the road and/or ground surface.

5.3  Oversize/Overweight Requirements

Shippers shall require vehicle operators to obtain a permit when the vehicle or non-reducible load exceeds the following
dimensions and or weight:

Legal Dimensions:
= Width: 8 feet, 6 inches
= Height: 14 feet
Length: with or without load
= Single unit: 40 feet
= Single trailers: 53 feet
Combination:
= Truck and trailer: 75 feet
= Two trailers: 61 feet
Legal Weights:
= Single axle: 20,000 pounds
= Tandem axles: 34,000 pounds
= Steering axles: tire size x 600 pounds per inch of width

Permits for overweight loads may be obtained for a higher gross weight if the load concentration upon the road surface does not
exceed six hundred (600) pounds per inch width of tire, twenty-two (22,000) pounds on a single axle or forty-three (43,000) pounds
on tandem axles.

Movement of any oversize or overweight load within the Hanford Site boundaries shall be in accordance with the Washington
Administrative Code (WAC) and Revised Code of Washington (RCW).

Oversize/Overweight Load Permits shall be obtained by calling 376-9167 or Fax 376-8156 before transporting oversize or
overweight loads on Hanford Site roads.

If oversize or overweight loads are transported off the Hanford Site over state or county roads, an oversize load permit must be
obtained from the Washington State Department of Transportation (fees apply).

Weather permitting, Hanford Site over-dimensional load movement is restricted Monday through Friday to the hours of 8:30 a.m.
through 3:00 p.m., with other days and times as stated in the permit.

Oversize load signs (at least seven (7) feet long and eighteen (18) inches high with black lettering at least ten (10) inches high in
1.41 inch brush stroke on yellow background) will be mounted on the front of the towing vehicle and on the rear of the load or
trailing unit. Such signs are to be displayed only when the unit is in transit and must be removed or retracted at all other times.
Signs are not required on loads that are overweight only.

All flags shall be clean, bright red flags at least twelve (12) inches square. They shall be displayed so as to wave freely on all four
corners of over-width objects and at the extreme ends of all protrusions, projections, or overhangs.
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Escort car requirements:

e When vehicle, vehicles or load is over eleven (11) feet in width, escort cars (both front and rear) are required on a
two-lane highway.

e When vehicle, vehicles or load is over fourteen (14) feet wide, one escort car in the rear is required on multiple-lane
highway.

e When vehicle, vehicles or load is over twenty (20) feet wide, escort cars in both front and rear are required when the
highway is a multiple-lane, undivided highway.

o When overall length of load, including vehicles, exceeds one hundred (100) feet or when rear overhang of load
measured from the last axle exceeds one-third of the total length, one escort car is required on two-lane highways.
The permit may authorize a riding flag person in lieu of an escort car.

o If required by Site Transportation, escort cars shall be used when they are necessary to protect the traveling public.

e Both towing unit and escort vehicles shall have two-way radio capabilities, adequate to provide communications
between drivers at all times during which the oversize unit is in motion.

Prior to travel, for vehicles more than fourteen (14) feet high, a route with safe overhead clearances must be selected and reviewed
with the driver. Routing and schedules shall be coordinated with Utility Operations (373-2077 or 373-2352) and Railroad
Operations (376-6753).

Road closures require advising Hanford Patrol 373-3800, Fire Department 373-2745, and the Benton County Sheriff's office (376-
1022) or email: *Benton County Sheriff Office)

Rubber-tired heavy equipment with road capability traveling on highways must be equipped with "SLOW MOVING VEHICLE"
signs on the rear. Buckets, fork heels, etc., shall be kept as low as possible; if they extend more than three (3) feet ahead of the
vehicle, they shall be flagged for daylight use and marked with yellow lights in darkness. Tracked units, i.e., bulldozers, are not to
be operated on paved roads except for approved crossings.

Special permits do not authorize the operation of any vehicle without having the load securely fastened and protected against
shifting or falling in accordance with the Code of Federal Regulation, Title 49, part 393.100, RCW 46.61.655, WAC 468-38-200.

5.4  Explosives

The use of explosives requires express written authorization from the BUYER.

55 Heavy Equipment

Heavy equipment will not be allowed to cross existing paved roadways unless such roadway is protected by rubber tires or other
adequate protection such as heavy planking. Movement of heavy equipment equipped with crawler-type treads on existing paved
surfaces is forbidden and such equipment must be transported to the Work site on rubber-tired trailers. Upon completion of the
Work, the equipment shall be promptly removed from the Work site.

56  Work Area Housekeeping

The SUBCONTRACTOR shall at all times keep the Work area, including storage areas used by it, in an orderly condition free
from accumulations of waste materials or rubbish. All materials shall be kept in neat piles and protected from the elements until
installed. Prior to or upon completion of the Work, the SUBCONTRACTOR shall remove from the Work site all rubbish, and all
tools, scaffolding, equipment and materials not the property of the Government or the BUYER. Upon completion of the Work, the
SUBCONTRACTOR shall leave the construction area in a clean, neat condition, satisfactory to the BUYER.
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5.7 Work Area Limitations

The SUBCONTRACTOR shall restrict its personnel and operations to the limits of the Work area. Any changes and or
modifications to existing installations located at the outer limits of the Work area shall be permitted only after specific approval is
received from the BUYER.

5.8  System Outages

Work which requires any existing building utility system (excluding fire protection) to be taken out of service shall be scheduled
and performed so that the length of time the utility is out of service is held to a minimum. All material for alteration and tie-in work
shall be on hand when each utility service interruption is scheduled. The SUBCONTRACTOR shall notify the BUYER’s
authorized procurement representative not less than fourteen (14) calendar working days prior to each required utility shutdown.
All tie-in work shall be scheduled and performed so that the shutdown time will not exceed four (4) hours for water and two (2)
hours for electrical or fire alarm. Methods of performing the tie-in work shall be approved by the BUYER’s authorized
procurement representative prior to any utility system outage. Prior approval must be obtained for connection to and use of existing
fire hydrants.

5.9 Removal and Disposal of Existing Equipment and/or Materials

All miscellaneous items removed by the SUBCONTRACTOR and not specified to be reused shall remain the property of the
Government, and shall be placed at a location adjacent to the Work site as directed in the field by the BUYER’s cognizant
technical representative.

5.10 Special Excavation Requirements

Where required, the SUBCONTRACTOR shall provide cribbing for excavation to prevent undermining or movement of any load
bearing concrete slabs or footings. All excavations shall require a special permit and comply with OSHA and WISHA regulations.

In the event any underground pipe line, conduit or other object not shown on the drawings or otherwise indicated in the
Specifications is encountered, the SUBCONTRACTOR shall immediately stop work and notify the BUYER’s authorized
procurement representative.

Except as otherwise specified, protection (and restoration) of existing facilities shall be as specified in these provisions. All
underground piping, conduits, ducts, and other utilities shall be safely shored, braced and/or guyed as specified in the above
referenced section.

5.11 Fire Protection Outages.

Work that requires a fire alarm system, fire sprinkler system or fire hydrant to be taken out of service shall be scheduled so that the
length of reduced system performance is minimized. If the outage is due to alteration or tie-in, all materials required to complete
the work shall be on hand before the start of the alteration or tie-in. The SUBCONTRACTOR shall notify the BUYER’s
authorized procurement representative at least five (5) working days before starting work that will require a system outage.
Notification shall identify portions of the system that will be affected. The BUYER will coordinate the outage with the
SUBCONTRACTOR and others, and arrange for fire department standby if required. If a fire alarm system is to be out of service
for more than four (4) consecutive hours, a BUYER approved fire watch shall be provided by the SUBCONTRACTOR, for those
areas of a building affected by the outage. If a fire sprinkler system is to be out of service for more than four (4) consecutive hours,
a building shall either be evacuated or a BUYER approved fire watch shall be provided by the SUBCONTRACTOR. The building
evacuation or fire watch shall be maintained until the fire alarm or sprinkler system is returned to service.
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5.12 Railroad Right of Way.

Any construction activity within twenty-five (25) feet of the centerline of railroad tracks extending to one hundred (100) feet in
some areas must be coordinated with the BUYER's Railroad Operations.

5.13 Cultural Ecological Resources Awareness

The SUBCONTRACTOR shall comply with the provisions of the Native American Graves Protection Act 25 USC 3001-3013.
This act establishes statute provisions for the treatment of Native American remains and cultural objects. If during the performance
of this Subcontract, the SUBCONTRACTOR discovers Native American remains and/or cultural objects, the SUBCONTRACTOR
shall immediately cease work in the affected work area, take reasonable efforts to protect the items discovered, and notify the
Buyer’s Technical Representative. Work in the affected area may be prohibited for a period not to exceed thirty (30) days.
Cessation of Work under the provisions of this article for periods of up to thirty (30) calendar days shall not be cause for an
excusable delay and no additional compensation shall be warranted.

Cultural resources are known to exist on the Hanford Reservation. The SUBCONTRACTOR shall use previously disturbed areas,
whenever possible, while conducting work activities. The SUBCONTRACTOR shall also ensure workers are trained to recognize
culturally significant resources. The BUYER provides a one (1) hour training class for the SUBCONTRACTORS employees. The
SUBCONTRACTOR is responsible for all labor costs associated with this training. All workers shall be directed to visually
inspect for cultural resources during all work activities, particularly in undisturbed areas. If any cultural resources are encountered,
work in the vicinity of the discovery shall be suspended immediately. In the event of any such discoveries, the
SUBCONTRACTOR shall immediately notify the BUYER’s authorized procurement representative or on-site representative.

All ground disturbing Work requires a current ecological review by the BUYER. If no nesting birds or other sensitive species are
identified in the proximity of the excavation area, work can proceed. If evidence of a curlew nest or other species is found, the
SUBCONTRACTOR’s Work may proceed at a location away from the nest location depending on site conditions, upon approval
from the BUYER, at no additional cost or schedule extension to the BUYER.

ARTICLE 6.0 Work and Operations at the Worksite Requiring Specific Approval

6.1 Working Hours

The SUBCONTRACTOR shall not perform Work at the Work site on other than regular day shift, as set out in the Specifications,
unless given prior approval by the BUYER’s authorized procurement representative and has received written notification in
advance.

The SUBCONTRACTOR shall give the authorized procurement representative at least two (2) hours prior notice if its employees
are to be working after the normal shift period Monday through Friday. The SUBCONTRACTOR shall give the authorized
procurement representative notice on the prior working day if its employees will be working before normal shift hours, Monday
through Friday, or will be working at any time on Saturday, Sunday, or holidays. The notice shall include the type of Work to be
performed, location of work, date and hours of work, and description of any heavy equipment to be used. The BUYER advance
approval is required any time Work is to be performed at other than normal shift periods.

6.2 Moving of Equipment

The SUBCONTRACTOR shall notify the BUYER’s authorized procurement representative at least two (2) business days prior to
the date it proposes to move any heavy equipment into or from the Work site and shall not move any such equipment in or from the
Work site until receipt of written approval from the BUYER’s authorized procurement representative.
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6.3 Electrical System Tie-Ins and Equipment Testing

When a tie-in is required to the existing plant electrical systems of four hundred eighty (480) volts or higher, the
SUBCONTRACTOR shall contact the BUYER’s authorized procurement representative at least fourteen (14) working days prior
to the desired tie-in date and shall not tie-in until receipt of the BUYER’s authorized procurement representative’s approval.

After acceptance but prior to final energizing the system, the BUYER will perform certain necessary testing, not included in this
Subcontract, of new service equipment and facilities. These tests will include high voltage D.C., tests of power cable, Dobie test of
transformers and switchgear insulation, oil sampling, transformer turn ratio, etc.

6.4 Receipt of SUBCONTRACTOR Supplies and/or Equipment at Site

The SUBCONTRACTOR shall not schedule supplies and/or equipment for delivery to the Hanford site until such time as the
SUBCONTRACTOR is mobilized to receive or accept their property at the Work site. The SUBCONTRACTOR shall not be
permitted to use the BUYER's mailing address and in no case shall material or equipment be addressed in care of the BUYER’s
authorized procurement representative. It is recognized that special conditions may exist that would warrant assistance in the
delivery of equipment or materials by the BUYER. However, the SUBCONTRACTOR must have explicit prior written permission
and authorization from the BUYER’s authorized procurement representative prior to delivery. Any deviation from this requirement
will result in a back-charge to the SUBCONTRACTOR for any costs incurred by the BUYER for coordinating the delivery.

6.5 Protection of Products and Work

The SUBCONTRACTOR shall protect and preserve all products of every description (including products which may be BUYER
furnished or Government-owned) and all Work performed. Until the Work is accepted as completed, the SUBCONTRACTOR
shall have the risk of loss for damage to, loss or destruction of the Work, and for such products. If, as determined by the BUYER,
products and Work performed are not adequately protected by the SUBCONTRACTOR they may be protected by the BUYER and
the cost incurred by the BUYER will be charged to or deducted from any payments due the SUBCONTRACTOR.

6.6 Protection of Existing Facilities

The existing facilities that are shown on the drawings, identified in the specifications, marked in the field, or the location of which
are reasonably determinable by the SUBCONTRACTOR shall be protected from damage by the SUBCONTRACTOR and if
damaged, shall be reported immediately to the BUYER’s authorized procurement representative. Any required repairs shall then be
made by the SUBCONTRACTOR, or by others, in a manner approved by the BUYER’s authorized procurement representative, at
the SUBCONTRACTOR expense.

The SUBCONTRACTOR shall protect from damage all existing improvements and utilities (1) at or near the Worksite and (2) on
adjacent property of a third party, the locations of which are made known to or should be known by the SUBCONTRACTOR. The
SUBCONTRACTOR shall repair any damage to those facilities, including those that are the property of a third party, resulting
from failure to comply with the requirements of this Subcontract or failure to exercise reasonable care in performing the Work. If
the SUBCONTRACTOR fails or refuses to repair the damage promptly, the BUYER may have the necessary Work performed and
charge the cost to the SUBCONTRACTOR.

When underground facilities which are not shown on the drawings, identified in the specifications, marked in the field, or the
locations of which are not reasonably determinable by the SUBCONTRACTOR, are encountered by the SUBCONTRACTOR,
Work at such locations shall be stopped immediately and the BUYER’s authorized procurement representative notified. Work at
such locations shall not continue until released by the BUYER’s authorized procurement representative.

Any damage to existing facilities that are not shown on the drawings, identified in the specifications, marked in the field, or the
locations of which are not reasonably determinable by the SUBCONTRACTOR in sufficient time to avoid damage shall be
reported immediately to the BUYER’s authorized procurement representative. Work at such locations shall not continue until
released by the BUYER’s authorized procurement representative. Any required repairs shall be made by the SUBCONTRACTOR,
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or by others, in a manner approved by the BUYER’s authorized procurement representative. If the repairs are made by the
SUBCONTRACTOR, an equitable adjustment shall be made and the Subcontract shall be modified in writing accordingly. If other
extra expense is incurred by the SUBCONTRACTOR due to the existence of facilities that are not shown on the drawings,
identified in the specifications, marked in the field, or the locations of which are not reasonably determinable by the
SUBCONTRACTOR at the time of estimating the cost/price, an equitable adjustment will be made and the Subcontract shall be
modified in writing accordingly.

When excavation Work endangers the stability of known existing facilities, the SUBCONTRACTOR shall provide adequate
shoring, bracing and temporary guying to protect the facilities until backfilling is completed. This protection shall be the
SUBCONTRACTOR's responsibility.

6.7 Hanford Site Stabilization Agreement

The Site Stabilization Agreement for all construction Work for the DOE at the Hanford Site consists of a Basic Agreement dated
September 10, 1984, plus an Appendix A. The SUBCONTRACTOR shall be required to comply with the most current Site
Stabilization Agreement, and as modified throughout performance of the Subcontract. The BUYER may from time to time provide
notice to the SUBCONTRACTOR of any changes in wages, fringe benefits, and other employee compensation, as the Site
Stabilization Agreement, including all current appendices thereto, may be modified by the parties thereto.  The
SUBCONTRACTOR shall not be entitled to any change in the Subcontract due to any such changes in wages, or fringe benefits or
other employee compensation pursuant to modification of the Site Stabilization Agreement during the term of this Subcontract.

This provision applies to employees performing Work under this Subcontract or lower-tier Subcontracts subject to the Davis-Bacon
Act, in the classifications set forth in the Site Stabilization Agreement for Work performed at the Hanford Site.

SUBCONTRACTORS who are parties to an agreement(s) for construction Work with a local union having jurisdiction over
construction Work performed at the Hanford site, or who are parties to a national labor agreement for such construction Work, shall
become signatory to the Site Stabilization Agreement and shall abide by all of its provisions, including its Appendix A.
Subcontractors, at all tiers, who have Subcontracts with a signatory SUBCONTRACTOR or lower-tier Subcontractors shall
become signatory to the Site Stabilization Agreement and shall abide by all of its provisions, including its Appendix A.

SUBCONTRACTORS who are not signatory to the Site Stabilization Agreement and who are not required under these provisions
to become signatory to the Site Stabilization Agreement shall pay not less and not more than the wages, fringe benefits, and other
employee compensation set forth in Appendix A and shall adhere, except as otherwise directed by the BUYER’s authorized
procurement representative to the following provisions of the Site Stabilization Agreement:

e Article VII Employment, Section 2 only

e Atrticle XII Non-Signatory Contractor Requirements

e Article X1l Hours of Work, Shifts, and Overtime

e Atrticle XIV Holidays

e Article XV Wage Scales and Fringe Benefits, Sections 1 & 2 only
e Article XVII Payment of Wages-Checking In & Out, Section 3 only
e Article XX General Working Conditions

e Article XXI Safety and Health

The SUBCONTRACTOR agrees to make no contributions in connection with this Subcontract to Industry Promotion Funds, or
similar funds, except with the prior approval of the BUYER’s authorized procurement representative.

The obligation of the SUBCONTRACTOR and its lower-tier Subcontractors to pay fringe benefits shall be discharged by making
payments required by this Subcontract in accordance with the provisions of the amendments to the Davis-Bacon Act contained in
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the Act of July 2, 1964, (Public Law 88-349-78 Stat. 238-239) and the Department of Labor regulations in implementation thereof
(29 CFR, Parts 1, 3, 5).

The BUYER may direct the SUBCONTRACTOR to pay amounts for wages, fringe benefits, and other employee compensation if
the Site Stabilization Agreement, including its Appendix A, is modified by the involved parties.

In the event of failure to comply with these provisions, or failure to perform any of the obligations imposed upon the
SUBCONTRACTOR and its lower-tier Subcontractors, the BUYER may withhold any payments due to the SUBCONTRACTOR
and may terminate the Subcontract for default.

The rights and remedies of the BUYER and the Government provided in these provisions above shall not be exclusive and are in
addition to any other rights and remedies of the BUYER and the Government provided by law or under this Subcontract.

The requirements of this paragraph are in addition to, and shall not relieve the SUBCONTRACTOR of any obligation imposed by
other provisions of this Subcontract, including those entitled "Davis-Bacon Act", "Contract Work Hours and Safety Standards Act-

Overtime Compensation”, "Payrolls and Basic Records", "Compliance with Copeland Act Requirements", "Withholding of Funds",
and "Contract Termination--Debarment".

The SUBCONTRACTOR agrees to maintain its proposal records showing rates and amounts used for computing wage and other
compensation, and its payroll and personnel records during the course of Work subject to this provision, and to preserve such
records for a period of three (3) years thereafter for all employees performing such Work. Such records will contain the name,
address, social security number of each such employee, correct classification, rate of pay, daily and weekly number of hours
worked, and dates and hours of the day within which the Work was performed, deductions made, and amounts for wages and other
compensation covered by these provisions. The SUBCONTRACTOR agrees to make these records available for inspection by the
BUYER and the Government and will permit employee interviews during working hours on the job.

The SUBCONTRACTOR agrees to insert this provision, in all lower-tier Subcontracts for the performance of Work subject to the
Davis-Bacon Act.

ARTICLE 7.0 SUPPLEMENTAL TERMS AND CONDITION

General Intent. This Agreement is subject to the terms and conditions of the BUYER’s Prime Contract Number DE-AC27-
08RV14800. The general intent of these provisions is to incorporate into the Subcontract all required Federal Acquisition
Regulation (FAR) and Department of Energy Acquisition Regulation (DEAR) flow-down clauses, and any other State or Federally-
mandated contract clauses, which are required to be so incorporated either by the FAR, DEAR, the BUYER’s Prime Contract or
applicable State or Federal law.

To reference the cited FAR and DEAR flowdown clauses, the following web addresses are provided:

http://farsite.hill.af.mil/

http://farsite.hill.af.mil/vfdoea.htm

Substitution of the Parties: Wherever required to make any FAR, DEAR, or Prime Contract clause incorporated herein to be
meaningful, the term “Contractor” shall be read “SUBCONTRACTOR,” and the term “Government” or “Contracting Officer” shall
be read “BUYER” with the exception of DEAR 952.250-70, Nuclear Hazards Indemnity Agreement (June 1996).

Specific_Incorporated Clauses: Without in any way limiting the FAR, DEAR, or Prime Contract clauses to be incorporated
herein, the following FAR and DEAR Contract Clauses are hereby specifically incorporated herein by reference with the same
force and effect as if they were given in full text.
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Federal Acquisition Regulation (48 CFR Chapter 1) Clauses and Department of Energy Acquisition Regulation
(DEAR) Requirements

o gk~ w e

10.
11.
12.
13.
14.
15.

16.
17.

FAR 52.202-1
FAR 52.203-15
FAR 52.204-11
FAR 52.211-5
FAR 52.225-9
FAR 52.225-23

FAR 52.225-24

FAR 52.227-4
FAR 52.236-2
FAR 52.236-3
FAR 52.236-5
FAR 52.236-7
FAR 52.236-18
FAR 52.236-19
FAR 52.237-2

FAR 52.242-1

DEAR 970.5215-4

Definitions (Jul 2004) (as supplemented by DEAR 952.202-1

Whistleblower Protections Under the American Recovery and Reinvestment Act of 2009 (March 2009)
American Recovery and Reinvestment Act of 2009 — Reporting Requirements (Mar 2009)

Material Requirements (Oct 1997)*

Buy American Act—Construction Materials (Jan 2005)

Required Use of American Iron, Steel, and Other Manufactured Goods - Buy American Act — Construction
Materials under Trade Agreements (Mar 2009)

Required Use of American Iron, Steel, and Other Manufactured Goods - Buy American Act — Construction
Materials under Trade Agreements (Mar 2009)

Patent Indemnity — Construction Contracts (Apr 1984)*

Differing Site Conditions (Apr 1984)*

Site Investigation and Conditions Affecting the Work (Apr 1984)*

Material and Workmanship (Apr 1984)*

Permits and Responsibilities (Nov 1991)*

Work Oversight in Cost Reimbursement Construction Contracts (Apr 1984)*
Organization and Direction of the Work (Apr 1984)*

Protection of Government Buildings, Equipment, and Vegetation (Apr 1984)*

Notice of Intent to Disallow Costs (Apr 1984)*
Cost Reduction (Dec 2000)*

Applicable to all orders over $2,000

18.
19.
20.
21.
22.
23.
24,
25.
26.
27.
28.
29.

FAR 52.222-6
FAR 52.222-7
FAR 52.222-8
FAR 52.222-9
FAR 52.222-10
FAR 52.222-11
FAR 52.222-12
FAR 52.222-13
FAR 52.222-14
FAR 52.222-15
FAR 52.222-16
FAR 52.222-30

Davis-Bacon Act (Jul 2005)*

Withholding of Funds (Feb 1988)*

Payrolls and Basic Records (Feb. 1988)*

Apprentices and Trainees (Jul 2005)*

Compliance with Copeland Act Requirements (Feb 1988)*

Subcontracts (Labor Standards) (Feb 1988)*

Contract Termination - Debarment (Feb 1988)*

Compliance with Davis-Bacon and Related Act Regulations (Feb 1988)*
Disputes Concerning Labor Standards (Feb 1988)*

Certification of Eligibility (Feb 1988)*

Approval of Wage Rates (Feb 1988)*

Davis Bacon Act — Price Adjustment (None or Separately Specified Method (Dec 2001))

Applicable to all orders over $2,500

30.
31.

FAR 52.225-1
FAR 52.225-11

Buy American Act—Supplies (Jun 2003)
Buy American Act — Construction Materials Under Trade Agreements (Aug 2007)*
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32. FAR 52.225-13 Restrictions on Certain Foreign Purchases (Feb 2006)*
Applicable to all orders over $10,000
33. FAR 52.222-27 Affirmative Action Compliance Requirements for Construction (Feb 1999)*
Applicable to all orders over $1,000,000
34. FAR52.219-9 Small Business Subcontracting Plan (Oct 2000) (Alternate 11 — Oct 2000)* - Small Business Exempted
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